

**RFQ ADDENDUM NO. 1**

**City of Hood River, Oregon  
Request for Quotes**

**NORTH DIGESTER CLEANING AND INSPECTION  
Project No. 706**

All proposers are hereby notified of the following modification to the Project Solicitation. This modification is to become a part of said contract documents, "Project Solicitation for WWTP North Digester Cleaning and Inspection."

Each proposal shall include specific acknowledgment of receipt of this Addendum in the space provided below. Failure to acknowledge may result in the proposal being rejected as not responsive.

Contractor \_\_\_\_\_

By \_\_\_\_\_

Date \_\_\_\_\_

Addendum Receipt: **#1** \_\_\_\_\_.

This Addendum shall supersede all previously issued specifications and drawings wherein it contradicts same. All other conditions remain unchanged. The following changes, modifications, corrections, clarifications, and/or additions as set forth herein shall apply to the above documents and shall be made a part thereof and shall be subject to all of the requirements thereof as though originally specified and/or shown.

**MANDATORY PREPROPOSAL MEETING DATE**

The pre-proposal site meeting is being rescheduled from Thursday, January 6, 2022 to Thursday, January 13, 2022 at 1:00 pm PST.

**QUESTION DEADLINE**

Questions, originally scheduled no later than Friday, January 14, 2022 are rescheduled for Friday, January 21, 2022 by 5:00 pm PST.

For questions, please contact Chuck McDonald at [cmcdonald@windsorengineers.com](mailto:cmcdonald@windsorengineers.com).