MAY STREET ELEVATED SIDEWALK CATCH BASIN REPLACEMENT
PROJECT #661
CITY OF HOOD RIVER, OR
ADDENDUM NO. 01

****

THE SUBMITTAL TIME AND DATE HAS BEEN EXTENDED.
THE SUBMITTAL PLACE REMAINS THE SAME.
BIDS ARE DUE ON NOVEMBER 2, 2026 AT 2:00 P.M.

****

ADDENDUM NO. 01: ISSUED October 15, 2026

This Addendum consists of **2** pages and **1** attachment.

This Addendum to the Bidding Documents has been issued to clarify, correct, and supplement the Bidding Documents issued as "City of Hood River May Street Elevated Sidewalk Catch Basin Replacement Project #661". This Document is hereby made a part of the Contract Documents to the same extent as though it were originally included therein. This addendum provides changes to the plans and specifications for the above-entitled project to be considered by each bidder. This addendum shall be included in the bid and, when closing the contract, will be a part thereof. Any changes made by this addendum to said plans and specifications offset only the portion of the plans, words or paragraphs specifically mentioned herein, and the balance of the plans and/or specifications remain in full force. It is the responsibility of all bidders to conform to this addendum.

*****NOTE: THE PROJECT BID DATE HAS CHANGED*****

Following the mandatory pre-bid meeting held October 14, 2026, the City has elected to revise the proposed stormwater pipeline alignment.

Changes to Plan Set

1. **The Plan Set is currently being revise and will be provided in addendum #2 expected to be sent out on October 19th.**

Changes to Bid Documents

1. **Invitation to Bid- The last sentence in paragraph 6 shall read:**

   The deadline for questions is October 26, 2026 at 5:00 pm

2. **Exhibit A, Section 2.2 - Replace this section with:**

   The work shall be substantially complete on or before December 18, 2026. The work shall be ready for final payment by January 18, 2027.

3. **Additional changes to the Bid Documents are expected to be included in Addendum #2.**

Attachments

1. **Bidder's List (1 page).**

END OF SECTION

END OF ADDENDUM NO.1

CITY OF HOOD RIVER - MAY STREET ELEVATED SIDEWALK CATCH BASIN REPLACEMENT PROJECT #661 -- Bidder's List

Company	Contact	Address	City	Phone	Email
AJAX	Wyatt Webber	3305 Lingren Rd	Hood River	541-561-3105	Wyatt Webber <Wyatt@ajaxnw.com>
Crestline Construction	Yani Vaivoda	3600 Crates Way #100	The Dalles	541-506-4000	Yani Vaivoda <Yani@crestlineconstruction.com>
Beam Excavation	Josh Sorenson	1535 Osprey Dr.	Hood River	541-386-5747	Josh Sorenson <pm.beamexcavating@gmail.com>
Trench Line Excavation, Inc.	Keith Krrueger	PO Box 2405	White Salmon	503-779-4125	kkrueger@tlxdig.com
Artistic	Aaron Kreps	33871 SE Eastgate Cir.	Corvallis, Or 97333	541-490-6780	aaron@artisticx.com
Lane Excavation	Jeremy Lane	3745 Eagle Loop	Hood River	541-490-2633	Jeremy Lane <jeremy@woden.one>