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MAY STREET ELEVATED SIDEWALK CATCH BASIN REPLACEMENT 
PROJECT #661 

CITY OF HOOD RIVER, OR 
ADDENDUM NO. 02 

************************************************************************************* 

THE SUBMITTAL TIME AND DATE HAS BEEN EXTENDED. 
THE SUBMITTAL PLACE REMAINS THE SAME. 

BIDS ARE DUE ON NOVEMBER 2, 2026 AT 2:00 P.M. 

************************************************************************************* 
 

ADDENDUM NO. 02: ISSUED October 21, 2026 
 
This Addendum consists of 3 pages and 2 attachments. 
 
This Addendum to the Bidding Documents has been issued to clarify, correct, and supplement the 
Bidding Documents issued as “City of Hood River May Street Elevated Sidewalk Catch Basin Replacement 
Project #661”. This Document is hereby made a part of the Contract Documents to the same extent as 
though it were originally included therein. This addendum provides changes to the plans and 
specifications for the above-entitled project to be considered by each bidder. This addendum shall be 
included in the bid and, when closing the contract, will be a part thereof. Any changes made by this 
addendum to said plans and specifications offset only the portion of the plans, words or paragraphs 
specifically mentioned herein, and the balance of the plans and/or specifications remain in full force. It is 
the responsibility of all bidders to conform to this addendum. 

 

Changes to Plan Set 

1. The existing plan set shall be replaced by the attached revised plan set dated 

10-21-26. 

Changes to Bid Documents 

1. Invitation to Bid, Paragraph 4 and Public Works Contract, Exhibit A, Recital A 

shall read: 

 

The project area of work defined by this Contract is in Hood River, Oregon, along May 

Street at the existing elevated sidewalk near the intersection of 13th St and May St. 

The work generally consists of replacement of an existing catch basin and associated 

storm drainage improvements across May St and the north parking lot of Jackson 

Park. Additional shoring and improvements beneath the elevated sidewalk is also 

included. Work includes excavation; installation of new catch basins, manhole, storm 

drain piping, and associated drainage improvements; controlled density fill (CDF) 

backfill; block wall; temporary shoring and protection of existing improvements; 

pavement and surface restoration; and other related work. 

 

2. Bid Form - Replace reference to 211 2nd St. with 1200 18th St. Bids will be received 

and publicly opened at 1200 18th St., Hood River, Oregon.  
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3. Bid Form - Replace the Bid Tab with the attached revised Bid Tab. 

  

4. Public Works Contract, Exhibit A, Section 2 - Add the following subsection: 

 

2.3 To minimize the impact to school traffic, work within the travel surface of 

May St. shall be complete during the school district’s Thanksgiving Break from 

Saturday, November 21st to Sunday, November 29th, 2026.  

 

5. General Conditions - Replace references to the “2021 Oregon Standard 

Specifications for Construction” to “2024 Oregon Standard Specifications for 

Construction”. 

 

6. Due to project completion occurring in the off season, ACP surface restoration 

will be completed with 2” of cold mix asphalt. Provide compacted 4” CSTC under 

all disturbed paved areas. Final surfacing will be completed by under a separate 

road fund contract in the spring.   

Questions 

1. Will the contractor need to provide a Vac Truck? 

 

RESPONSE: 

The City’s Vac Truck and crew will be available to assist the contractor if needed.  

 

2. Who is responsible for removing the reflectors? 

 

RESPONSE: 

The Contractor will remove all of the reflectors and deliver them to a location as 

directed by the City for storage. The reflectors will not be reinstalled.  

 

3. Is there a location for construction staging? 

 

RESPONSE: 

The parking lot on the north side of Jackson Park from the main entrance to the 

work area can be used for construction staging. The parking lot east of the work 

area must remain open to provide parking for Providence during construction. 

Due to the deteriorated condition of the elevated sidewalk, nothing shall be 

stored on the elevated sidewalk and no equipment will be allowed on the 

sidewalk.  

 

4. Can May St be closed during construction? 

 

RESPONSE: 

This section of May St. may be fully closed while work is actively occurring from 

Saturday, November 21st to Sunday, November 29th, 2026. Minimal westbound 

closers outside of this time period may be allowed with detours while work is 
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actively occurring near the elevated sidewalk. Both lanes should be open as 

much as practical during the school’s drop off and pickup times. Roadway shall 

be open to traffic overnight and during the weekends/Holidays (while work is 

not actively occurring). All excavations shall be covered with steel plates while 

open to public. Detours during closers shall be in place to Taylor Ave. 

Contractor shall submit traffic control plan for approval prior to start of 

construction.   

 

5. Will flagging be allowed on 13th St. if needed for construction traffic in and out 

of the Providence parking lot during work under the side walk? 

 

RESPONSE: 

Flagging will be allowed on an as needed bases for construction vehicles safely 

navigate in and out of the parking lot.   

Attachments 

6. Plan Set - Revised 10-21-26 (21 page). 

7. Bid Tab - Revised 10-21-26 (2 page). 

 

 

***END OF SECTION*** 

 

 

END OF ADDENDUM NO.2 
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Typical Gravity Wall Section
Standard Unit - 1" Setback

Foundation Soil

Finished Grade

Unreinforced Concrete or
Crushed Stone Leveling Pad

D
es

ig
n 

H
ei

gh
t

Retained Soil

Unit Drainage Fill
(3/4" Crushed
Rock or Stone)

24"

Keystone Standard Unit

Keystone Cap Unit8" Min. Low Permeable Soil 

4" Perforated PVC Drainage Tile
Wrapped in Filter Fabric 
(If Required)

Approximate Limits
of Excavation

1" - 1 1/4"

8"

Standard Unit

 8"
Depth:
Height:

18"
Width: 18"

Weight: 102 lbs

Standard Unit/Base Pad Isometric Section View

Cap Unit

Weight:
Height:
Depth:
Width:

45 lbs

18"
10 1/2"
 4"

Dimensions & Weight May Vary by Region

Base Leveling Pad Notes:
1. The leveling pad is to be 
    constructed of crushed stone 
    or 2,000 psi± unreinforced 
    concrete

2.The base foundation is to be 
   approved by the site geotechnical
   engineer prior to placement of the 
   leveling pad.

Excavation
Limits

6" Crushed Rock or
Unreinforced Concrete 
Leveling Pad

Unit Face

Standard Unit

Standard Elevation

Standard Plan

Cap Unit Elevation

Cap Unit Plan

18
" ±

18''

8'
'

4'
'

18''

10
 1

/2
" ±

18''

10
 1

/2
" ±

4'
'

Cap Unit Elevation

Cap Unit Plan

Geogrid is to be Placed on Level
Backfill and Extended Over the 
Fiberglass Pins.  Place Next Unit. 
Pull Grid Taught and Backfill. 
Stake as required.

Grid & Pin Connection

S
tre

ng
th

 D
ire

ct
io

n

Universal 
Cap Unit Option

3-Plane Split 
Cap Unit Option

Dimensions & Availability 
Will Vary by Region

Dimensions & Availability 
Will Vary by Region

Dimensions May Vary 
by Region

Top of Wall Steps

(2) - 4" Cap Units or 
(1) - 8" Cap Unit

Note:                                       
1.  Secure all cap units with Keystone
     Kapseal or equal.

8" Keystone 
Unit

4" Cap Unit

Section

Leveling Pad Detail

W
6"

W + 12"

Elevation

6" Crushed Rock or 
Unreinforced Concrete 
Leveling Pad

8" or 16"
Step

 Note:                                               
1.  The leveling pad is to be constructed of
     crushed stone or 2000 psi ± unreinforced
     concrete.

1/2" x 5 1/4"
Fiberglass 
Pins
Front Face

(Not Required for this Project)

(See Plans)

(No Fabric is Required for this Project)
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CITY OF HOOD RIVER

MAY STREET ELEVATED SIDEWALK CATCH BASIN REPLACEMENT PROJECT #661

BID TAB - REVISED 10-21-26

ITEM 

NO.
ǪTY UNIT ITEM UNIT PRICE TOTAL COST

1 1 LS MOBILIZATION

2 1 LS
TEMPORARY WORK ZONE TRAFFIC 

CONTROL, COMPLETE

3 1 LS EROSION CONTROL

4 1 LS POLLUTION CONTROL PLAN

5 1 LS CONSTRUCTION SURVEY WORK

6 90 SY REMOVAL OF COLD MIX ASPHALT

7 1 LS

FILL AND ABANDON EXISTING CATCH 

BASIN (NORTH SIDE MAY ST), INCLUDES 

REMOVAL/ABANDONMENT OF (E) 8" CMP

8 1 LS

REMOVE EXISTING CATCH BASIN 

(PARKING LOT), INCLUDES ABANDONMENT 

OF (E) 12" DI FROM CB TO MH

9 1 LS
SAW CUT AND REMOVE ASPHALT, 

SIDEWALK PANEL, CURB, AND GUTTER

10 30 CY
GENERAL EXCAVATION UNDER ELEVATED 

SIDEWALK, INCLUDES SLOPE BENCHING

11 10 CY ROCK EXCAVATION (NON-GUARANTEED)  

12 10 CY
FOUNDATION STABLIZATION (NON-

GUARANTEED)  

13 15 CY
CLSM BACKFILL, INCLUDES SHORING AND 

REINFORCEMENT

14 60 FT

12 INCH STORM SEWER PIPE, 7' AND LESS 

PIPE INVERT DEPTH COMPLETE - INCL. 

EXCAVATION, PIPE BEDDING, PIPE ZONE, 

BACKFILL

15 60 FT

DEPTH ALLOWANCE: ADDITIONAL 12 INCH 

STORM SEWER PIPE WORK IF INVERT 

DEPTH BETWEEN 7-9 FEET - SEE ITEM 15 

NOTE (NON-GUARANTEED) 

16 30 FT

24 INCH STORM SEWER PIPE, ALL DEPTHS 

COMPLETE - INCL. EXCAVATION, PIPE 

BEDDING, PIPE ZONE, BACKFILL

17 2 EA ODOT TYPE 3 CATCH BASIN - ALL WORK



CITY OF HOOD RIVER

MAY STREET ELEVATED SIDEWALK CATCH BASIN REPLACEMENT PROJECT #661

BID TAB - REVISED 10-21-26

ITEM 

NO.
ǪTY UNIT ITEM UNIT PRICE TOTAL COST

18 1 EA

STORM SEWER MANHOLES 48 INCH 

COMPLETE - INCLUDES EXCAVATION, 

BEDDING, SHORING, BACKFILL, PIPE 

CONNECTIONS

19 1 EA

CONNECT TO EXISTING STRUCTURE 

COMPLETE - INCLUDES CORING, PIPE TO 

MANHOLE ADAPTER

20 1 LS

KEYSTONE WALL COMPLETE - 

EXCAVATION, LEVELING PAD (BACKFILL 

INCLUDED IN ITEM 24)

21 15 TON
CSTC: 4" DEPTH PAVEMENT AREAS, 2" 

UNDER SIDEWALK

22 1 LS
 REPLACE SIDEWALK PANEL, CURB, AND 

GUTTER

23 10 TON
COLD MIX ACP INCLUDES CLEAN AND 

SEAL JOINTS AT ELEVATED SIDEWALK

24 1 LS

GENERAL BACKFILL, SURFACE 

RESTORATION, GRADING - ALL TYPES 

EXCEPT CLSM, ACP, CSTC, OR AS NOTED 

ABOVE

CONSTRUCTION GRAND TOTAL

NON-GUARANTEED: THE QUANTITIES AND MEASUREMENT LENGTHS FOR THESE PAY ITEMS ARE ESTIMATED AND ARE NOT GUARANTEED. DO NOT INCLUDE OVERHEAD & PROFIT IN NON-GUARANTEED ITEMS. 

THESE ITEMS MAY BE COMPLETELY REMOVED FROM THE CONTRACT. ANY WORK UNDER THESE ITEMS COMPLETED WITHOUT PRIOR WRITTEN AUTHORIZATION WILL NOT BE PAID.  

NOTE: DEWATERING, BYPASS PUMPING, EXISTING STRUCTURE PROTECTION MEASURES AS NEEDED OR REQUIRED SHALL BE CONSIDERED INSIDENTIAL TO THE PROJECT.

ROCK EXCAVATION: IF ENCOUNTERED, SHALL BE MEASURED AND PAID ACCORDING TO ROCK EXCAVATION PLAN NOTES. 

ITEM 15 NOTE: THE CITY WILL ATTEMPT TO POTHOLE THE EXISTING WATERLINE PRIOR TO THE BID DATE. IF THE WATERLINE DEPTH REQUIRES THE PIPELINE TO BE LOWERED SO THE INVERT DEPTH IS 

BETWEEN 7 AND 9 FT, THE PER FOOT ADDITIONAL COST FOR ITEM 15 WILL BE ADDED TO THE PER FOOT COST OF ITEM 14 FOR ANY PIPE SECTION INSTALLED WITH AN INVERT DEPTH BETWEEN 7-9 FT. THIS 

ITEM IS INTENDED TO COVER THE ADDITIONAL COST TO INSTALL THE LINE DEEPER THAN 7 FT IF REQUIRED. COST FOR THIS ITEM SHOULD INCLUDE ANY ADDITIONAL COSTS FOR EXCAVATION, BACKFILL, 

SHORING, DEEPENING THE CATCHBASIN AND MANHOLE, AND LOWERING THE 24 INCH PIPE IF NEEDED. IF IT IS DETERMINED THE LINE DOES NOT NEED TO BE LOWERED, THIS ITEM WILL BE REMOVED. 


